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DOWEL SIDEWALK TO CURB
PER STANDARD DETAIL FOR
DOWELING SIDEWALKS
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SIDEWALK CROSS SECTION A-A
NOTES:

1. CONCRETE TO REACH STRENGTH OF 3000 P.S.I. IN 28 DAYS 2" TO 4" SLUMP.

BOND COAT BRICK e
2. EXPANSION JOINTS TO BE PLACED AT SIDES OF DRIVEWAY APPROACHES, MORTAR BED - 1-1/4" NOM.
UTILITY VAULTS & AT SPACING NOT TO EXCEED 90' OR AS DIRECTED BY MORTAR BED BONDCOAT
THE ENGINEER. = CONCRETE SLAB
3. FOR SIDEWALKS ADJACENT TO THE CURB & POURED AT THE SAME TIME V ] 7 A
AS THE CURB . THE JOINT BETWEEN THEM SHALL BE A TROWELED JOINT R T - X <
WITH A MIN. 1/2" RADIUS. mmeemmemeene———ee 4
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4. DRAIN BLOCKOUTS IN CURBS SHALL BE EXTENDED TO BACK OF SIDEWALK
WITH 3" DIA. SCH. 40 ABS OR PVC PIPE AT 2% SLOPE, CONTRACTION
JOINT TO BE PLACED OVER PIPE.
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